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TASK ORDER NO.: 008

TASK ORDER TITLE: PHILIS Vehicle Support, Edison, New Jersey
TASK ORDER MANAGER: Lawrence Kaelin

PROJECT OFFICER: Terry Smith

PERIOD OF PERFORMANCE: Date of Award — November 1, 2011

STATEMENT OF WORK

In accordance with Section 3.4., Task 4, PHILIS Vehicle Support, of the PHILIS
Statement of Work (SOW), Task Order (TO) 08 requires the contractor to provide direct
support for set-up, operation, maintenance, method development and usage of vehicles,
trailers and associated equipment associated with the PHILIS units. This TO does not
constitute an assignment of additional work outside the general scope of the Contract;
does not constitute a change as identified in FAR clause 52.243-2 entitled “Changes” nor
cause an increase or decrease in performance or change any expressed terms and
conditions or specifications of the Contract. Task Order 04 is in specific reference to the
Edison, NJ facility only. ’

Tasks to be Performed , ,
Specific to this TO, the Contractor shall provide trained personnel to perform the

following: :

a) Set-up, maintain service and drive PHILIS vehicles. The PHILIS vehicles include
- the Sample Preparation Area (SPA) trailer, the Analytical Portable Laboratory

trailer #1 (APL-1), the Analytical Portable Laboratory trailer #2 (APL-2) and the
Sample Storage Area trailer (SSA). Support shall include but is not limited to
maintenance of vehicles, trailers, generators, system utilities for all equipment and
the uninterrupted power supplies (UPS) system. Transportation of the SPA and
PHILIS Analytical Laboratory (PAL) vehicles, which are 53° tractor trailers
require the use of tractors that the contractor shall supply. Drivers shall possess a
commercial driver’s license (CDL) for vehicles requiring these licenses. ‘

Sub-Task 1

a) The contractor shall mobilize and demobilize the PHILIS vehicle and associated
equipment, i.e. external generators, when and if the PHILIS systems are deployed
to a site. Each system is described below:

i.  Water system: provides a supply of clean (but not necessarily potable) water
to all areas of the PHILIS operations. Water storage is capable of being
replenished by a bulk transfer either from an outside supply or via a garden
hose style connection. The water system provides for collection and storage of
gray water.




ii.

iii.

iv.

Vi.

Electrical system: provides an on-board power generation system and
electrical power distribution network, and UPS system within PHILIS that
supports the operation of analytical instruments, lighting and other functions
that require electrical power. The PHILIS is capable of accepting external site
power in lieu of on-board generated power via a shore power connection at
the PHILIS warehouse location. These connections may need periodic
maintenance and servicing.

Generator systems: each PHILIS vehicle has an internal generator for
supplying power to the SPA, PAL and Sample Login Area (SLA). These
need to be maintained, repaired and serviced as required to ensure that the
PHILIS system is ready to be mobilized during exercises, planned site
mobilizations or national emergencies. »

Gas distribution system: provides the central distribution/supply for any gases
needed for PHILIS operations.

HVAC system: provides the conditioning, recirculation and exhausting of the
air that is brought into the PHILIS vehicles. The HVAC system is capable of
maintaining a comfortable and safe working environment within the vehicles.
Communications systems: provide for voice and data communication within

and among the PHILIS vehicles and with outside entities. The PHILIS

provides hardwired and wireless network interfaces, peripheral equipment and
voice communication capability to support external stations. Included in the
communication systems is the interface with the labotatory information
system or LIMS. The LIMS wireless and ether-net connections may need
periodic testing, maintenance and repairs, as well as software upgrades to
ensure that all PHILIS vehicles can communicate with one another, while
mobilized on-site or operating in the stationary mode in the warehouse.

SubTask 2

a) The contractor shall maintain detailed logs of all maintenance and repair work for

b)

c)

each of the PHILIS vehicles and associated equipment, i.e., external generators,
shore power lines. ‘

A preventative maintenance and operations schedule shall be developed and
adhered to.

Any additional guidelines, documents or standard operating procedures (SOPs)
specific to this sub-task that are not covered by any existing tasks under the
PHILIS Support contract SOW, shall be generated as needed.

Deliverables

The contractor shall provide documentation demonstrating their proficiency in the
operation and maintenance of the vehicles and associated pieces of equipment present
in the PHILIS units including but not limited to: SPA, PAL, SLA and external
generators. A monthly Status Technical Report documenting the operating status of




the vehicles (e.g. truck currently in repair, etc.), all necessary repairs that have been
made to vehicles, equipment, and analytical instruments, and status of all analytical
instruments (e.g. all instruments currently running, etc.) shall be provided to the task
order monitor.

a) The contractor shall track and document all repairs and maintenance made on
each of the PHILIS vehicles, generators and associated pieces of equipment and
instruments. This will be done in the form of specific log books for each major
piece of equipment and vehicle. Logbooks shall be updated on a continual basis to
reflect repairs and maintenance as they take place. Log books shall not be
delivered to EPA, but shall be kept in the vehicle or in a location near the PHILIS
operation, and shall be made available to EPA personnel upon request.

i.  After consultation with the project office or task order monitor,
appropriate maintenance schedules shall be formulated for each PHILIS
equipment, vehicle and generator.

ii. Any additional SOPs that need to be generated on the operation and
maintenance of the PHILIS vehicles which are not covered under existing
tasks under the PHILIS Support contract SOW shall be generated on an as
needed basis and after consultation with the PO or TOM.

The contractor shall submit deliverables in electronic and hard copy formats. Draft and
final deliverables shall be in Microsoft Word, Microsoft Excel, Microsoft Project, and/or
Adobe PDF Format. Monthly Status and Technical Reports shall be provided in
Microsoft Project and/or Adobe PDF format. Analytical reports will be generated via
Promium LIMS software in appropriate EPA format for uploading the EPA Scribe
database. A SEDD2a data deliverable format is highly desirable but may not be
realistically achievable in the initial stages of the PHILIS units setup and deployment.

1.0 Points of Contact

Task Order Monitor: Project Officer:

Lawrence Kaelin Terry Smith

Environmental Protection Agency Environmental Protection Agency
National Decontamination Team Office of Emergency Management
4900 Olympic Blvd. (OEM) .
Erlanger, KY 41018 1200 Pennsylvania Ave. N.W,
513-487-2432 (office) Washington D.C. 20460
513-675-4751 (cell) 202-564-2908 (office)

202-503-8981 (cell)




